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TECHNICAL OFFER 
for the Assignment to 
The GHG Inventory Expert in Electricity Transmission and Distribution Field
by 
Click or tap here to enter text.
to 
[image: Rec_logo_col]REC-Caucasus


under 
the Project 
Georgia’s Integrated Transparency Framework for Implementation of the Paris Agreement

[image: ]

Concept of Assignment
Please provide a description of the concept for the assignment in accordance to the tabular format presented below: 
	Deliverables
	Estimated amount of days required
	Deadline
	Approach

	Report on identification of the sources of electrical equipment in MV and HV (35 KV and higher) electricity transmission and distribution system containing SF6 and PFCs in Georgia.

	Task: Identify the sources of electrical equipment in MV and HV (35 KV and higher) electricity transmission and distribution system containing SF6 and PFCs in Georgia.

This task includes:
· identification of medium and high voltage electrical equipment (including medium and high voltage switchgears, circuit breakers (GCB), high voltage gas-insulated lines (GIL), gas-insulated power transformers (GIT), and electrical bushing) in MV and HV (35 KV and higher) in Georgia containing SF6 and PFCs;
	[bookmark: Text2]     
	Click or tap to enter a date.	[bookmark: Text3]     

	[bookmark: _Hlk82595768]Report on gathering and processing the data for the estimation of the annual consumption of SF6 and PFCs from electrical equipment in HV and MV electricity transmission and distribution system.

	Task: Gather and process the data for the estimation of the annual consumption of SF6 and PFCs from electrical equipment in HV and MV electricity transmission and distribution system;

This task includes:
· designing a questionnaire and communicating with the relevant organisation;
· elaboration of assumptions for estimating the consumed amount of SF6 and PFCs in phases of the equipment life cycle, including stages of installation, use, servicing, and disposal;
· presentation of the assignment results to the stakeholders.

	     
	Click or tap to enter a date.	[bookmark: Text4]     

	Total Days of the Assignment 
	[bookmark: _GoBack]     
	Total days of the assignment should not be more than 7 man-days
[bookmark: Text5]Daily rate in USD (Gross)      

	Duration of the Assignment
	from: Click or tap to enter a date.  
to: Click or tap to enter a date.



Draft deliverables of the assignment are a subject of agreement with PMU, CCD, and stakeholders (if necessary).
The assignment will be implemented in close collaboration with National mitigation expert, PMU and CCD, including kick off meeting for introductory discussion and regular meetings on consideration of deliverables including JF meetings. 
September 16, 2021
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